Department Of Executive Services
R EQ U EST FOR P RO POSAL Finance and Business Operations Division
Procurement and Contract Services Section

Addendum # 1 King County 206-684-1681  TTY Relay: 711

ADDENDUM DATE: December 16, 2005
RFP Title: Municipal Solid Waste Compactor

RFP Number: 05-119 JAE

Due Date/Time: January 10, 2006 — 2:00 P.M.

Buyer: Jim Engan, jim.engan@metrokc.gov , (206) 684-1053

This addendum is issued to revise RFP 05-119 JAE, advertised December 1, 2005, as follows:

The bid opening date shall remain the same, Tuesday, January 10, 2006 and 2:00 P.M. exactly.

PART 1 SOLICITATION

1. Page 6 Section 1 — Proposal Preparation, 1-1 Introduction, A.
Delete: “38 to 40”

Replace with “40 -48”

2 Page 6 Section 1 — Proposal Preparation, 1-1 Introduction, A.:
Delete: “30,000”
Replace with “60,480”

PART 2 CONTRACT

3 Section Section 4 — Technical Specifications, Section 1100 — Summary of
1100 Work, Subsection 1.02C.1a:

Delete: “30,000”
Replace with “60,480”

4 Section Section 4 — Technical Specifications, Section 1100 — Summary of
1100 Work, Subsection 1.02C.1d:

Delete: “Feature a 54 foot cylinder, in a single stage or
telescoping multiple stage configuration.”

Replace with “Feature a multiple of single stage cylinders, or
telescoping multiple cylinders, sufficient to pass the compacted
bales five (5) feet beyond the opening of the trailer or container.”

This Request for Proposal Addendum will be provided in alternative formats such as Braille, large print,
audiocassette or computer disk for individuals with disabilities upon request.
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Section
1100

Section 4 — Technical Specifications, Section 1100 — Summary
Of Work, Subsection 1.03 Work by Others and Related Work by
Contractor. ADD 1.03 C.

PREVAILING WAGES:

The Contractor shall be responsible for ensuring Prevailing
Wages shall be paid for concrete work that is the responsibility of
the contractor, whether the work is done by the general
contractor or a subcontractor. Please refer to the following web
site for the current prevailing wages:
http://www.Ini.wa.gov/TradesLicensing/PrevWage/default.asp

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13—
Summary of Work, Subsection 1.04A.2:

Delete: “30,000”
Replace with “60,480”

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13 —
Summary of Work, Subsection 1.04 All.b.

DELETE: “Chamber Dimensions Seven (7) feet x seven (7) feet
X thirty-eight (38) feet minimum.”

REPLACE with: “Chamber Dimensions Seven (7) feet x seven
(7) feet x thirty-four (34) minimum”

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13 —
Summary of Work, Subsection 1.04 All.c

DELETE: “Size of compactor feed chamber: Sixty-eight (68)
cubic yards minimum, with a charge chute opening measuring ten
(10) feet x six (6) feet.”

REPLACE with: “Size of compactor feed chamber: Sixty-two (62)
cubic yards minimum, with a charge chute opening measuring ten
(10) feet x six (6) feet.”

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13 —
Summary of Work, Subsection 1.08 A

DELETE: “Manufacturer Qualifications: The manufacturer is
required to have local support in addition to any home plant,
manufacturing facility, or engineering department that is located
outside a 50 mile radius of Shoreline, Washington..”

REPLACE with: “Manufacturer Qualifications: The manufacturer
may have Dealer or local representation support, in addition to
home plant, manufacturing facility, or engineering department to
fulfill Service Obligations requirements specified herein.”

10

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13 —
Summary of Work, Subsection 1.08 A2
DELETE: Subsection 1.08 A2.a, A2.b, and A2.c in entirety.

11

Section
44 51 13

Section 4 — Technical Specifications, Section 44 51 13 —
Summary of Work, Subsection 1.08 B1

DELETE: “Provide 24 hour, 7 days a week telephone support.”
REPLACE with: “Provide 12 hour maximum emergency
response time to the site for parts and field service crew from
time of contact, and 24 hour-7 days a week telephone support.”
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12

Section
44 51 13

Section 4

— Technical Specifications, Section 44 51 13 —

Summary of Work, Subsection 1.08 D

DELETE: Subsection 1.08 D in entirety.

REPLACE with new Subsection 1.08 D to read:
D. Field Service Crew:

1.

10.

The compactor manufacturer is required to provide a
full-time employed field service crew that is fully
supported by the factory.

The compactor manufacturer is required to have a field
service crew, or a significant relationship with a local
company or dealer with experience providing such
services.

The field service crew is to be skilled in the
identification, assessment and correction of problems
associated with the compactor equipment.

The field service crew is required to identify, assess
and adapt to the County’s long term operational
requirements for the compactor equipment.

The County at its discretion may require replacement
of the field service crew for failure to meet the above
minimum service conditions consistently.

Assure that qualified service personnel are available
and continuously employed to respond and repair
equipment, available 7 days a week, 24 hours a day.

Provide personnel available to answer operational,
maintenance and trouble shooting questions over the
phone.

Respond to service calls within 24 hours after
receiving notice during the full two (2) year Warranty
period.

Do not require the caller to remain on hold or to enter a
complex voicemail system except to an identifiable
person’s voice mailbox reachable by a direct telephone
number that is monitored on a consistent, continuous,
daily basis.

Identify to the County, that person who will be
responsible for coordination of day to day Contractor
responsibilities under its Service Obligations, as if that
person was assigned to the County’s compactor,
equipment and facility.

QUESTIONS

1. Q: What is the schedule for the bidding portion of the building
construction project?

1. A: The building project will be advertised to the public in early
January 2006. The anticipated award of the building
contractor #C00003CO06 is in April 2006.
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2. Q: When is the building construction project complete?

2. A: Anticipated date of completion for the new building is in late
October 2007. It is anticipated that the compactor will be
tested at least 30 days before the new building is open to
the public.

3. Q: In the event of construction delays that push back
installation, would the County consider storage of the
completed compactor at the manufacturing plant in lieu of
bonded warehouse in Seattle?

3. A: The RFP does not specify where such storage is to occur.

4. Q: In the event of storage being required is there any
maximum length of time for this to occur?
4. A: The Contractor is advised to review the milestone dates Part

2 Contract, Section 4 Technical Specifications, Section 1200
Payment Procedures — Compactor, of the RFP.

5. Q: The County asks for the option to purchase up to three
additional units with notice given as late as November 1%
2009, at the same price subject to a CPI and PPl index. A
concerned that these indexes may not always reflect cost
increases in the real world. Would any appeal on pricing
due to freight increases, oil and fuel costs be considered?

5. A: As part of its response to the RFP, the proposer may
suggest an alternative standard method of indexing changed
costs for determining future prices for the option units.

6. Q: What is the timeline for RFP evaluation, contract
negotiations, and award of the contract?
6. A: Refer to the Part 1-Solicitation, 1-6 Schedule.

7. Q: When will the transfer station general construction bid
request be issued and when will this contract be awarded?

7. A: The building project will be advertised to the public in early
January 2006. Anticipated award of contract for the
building project is April 2006.

8. Q: Please review and clarify your throughput requirement.
There may be an error in the conversion of long tons to
pounds. Are you planning to haul payloads of 60,480
pounds in 45 -50 foot trailers or ISO containers?

8. A: Part 4 — Technical Documents, Section 44 51 13 — Solid
Waste Compactor, 1.04-A.2 is hereby corrected to indicate
27 long tons @ 2,240 pounds per long ton = 60,480 pounds.

9. Q: Does the County require that the compactor manufacturer
subcontract with a concrete company to provide footings
and imbedded anchor points for the compactor support
pedestals and trailer hitch? Is the Consultant or the County
Engineering personnel going to design these foundations
based upon requirements from contractors? If you ask the
compactor manufacturer to provide the foundations work, is
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9. A

this the most efficient way to get the job done since the
County has a general contractor, engineers, soil test
information and field experience? An option is that the
general contractor would do this work with their concrete
firm. This would insure an effective tie in between slab and
footings.

The RFP requires a complete scope of work for a bidder
engineered compactor system and installation, including
engineered structural design and construction of the
concrete footings and anchor points; the Contractor is not
prohibited from subcontracting any installation-related work
with the building contractor.

10. Q: Could the County provide detailed information of the trailer

types they propose to use and where their proposed latch
mechanism is to engage these units? Will the County use
several different trailer and chassis types at the same time
so that the hitch will to need accommodate different units
during the same time period?

10. A: The latch mechanism is required to be adjustable to

accommodate different mechanisms over the life of the
installation. The latch mechanism is required to support
one configuration at a time. Proposals that include a latch
mechanism design that allows changing the configuration
to suit a different future trailer fleet without structural
modification will be viewed as a benefit to the County; the
County will provide specific trailer information as soon as it
is available during the submittal process, and will provide
a sample trailer soon after the compactor is delivered to
the site for final adjustment/alignments.

11. Q: Will the County’s proposed hitch design impose higher

lateral loads on the compactor body and thereby the load
cells, and pedestals than an integral attachment of the
compactor directly to the trailer?

11. A: The design is the responsibility of the Contractor. The

Contractors, which are known to the County, have
different ways of resisting lateral loads in their designs.

12. Q: The vendor understands that the maintenance obligation

means all planned maintenance as opposed to repairs due
to damage or wear and tear.

12. A: Refer to the RFP documents for the definition of the

maintenance obligation.

13. Q: If the scope of work for this project includes, foundation

design and construction, installation of the compactor unit
and chute to tipping floor, installation of HPU, wall
penetrations, piping, fire-stopping, field wiring of the
machine, HPU, reader boards, control stations. What
permits are required? What are the appropriate contact
points at King County on this topic? What do current
county permits require?
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13. A:

Permits are the responsibility of the Contractor. The
project is located in the City of Shoreline, Washington that
is an incorporated area within King County, Washington.

14. Q:

14. A:

Will the County provide main power conductors connected
directly to the motor control center of the compactor HPU.
What wiring does contractor need to do?

The RFP indicates the building contractor will provide
conduits and conductors into the HPU Room. The
conduits and conductors will be left unterminated and
therefore the Contractor will be required to make the
connections at the HPU Room side of the conduits.

The Contractor is not authorized to access or perform
work inside the Electrical Room.

15. Q:

15. A

Are prevailing wages required for the foundation part of
this project:

The Contractor will be responsible for insuring Prevailing
Wages will be paid for applicable work, such as the
concrete work required by this Contract.

16. A:

16. A:

In Part 2- Contract, Section 44 51 13, Subsection 1.01B
Summary, The County owns all parts of the work paid for
with progress payments. This statement suggests the
County would own 100% of the completed project
(Milestone 4) while only paying for 83% of the entire
project. Could this statement be revised to “The County
owns the percentage of all work paid for with
corresponding percentage of progress payments”?

No, payment includes the value associated with the
warranty period, and the potential for significant contractor
work up until the end of the warranty period.

17. Q:

17. A

In Part 2 Contract, Section 44 51 13, Subsection 1.08A.2
Quiality Assurance — Service Obligations, Local
Representation, While SSI maintains a Local Agent within
50 miles of the Project Site, we feel our Customer Service
and Field Service personnel can best serve the Puget
Sound area directly from our factory located in Wilsonville,
Oregon. Our Field Service personnel while not assisting
our extensive customer base in the Puget Sound area are
at the factory manufacturing your product. Their entire
focus on Compaction Systems guarantees the most
qualified personnel will service your compactor. Could
this section reflect “or direct factory support within 200
miles of the Project Site"?

Not applicable; Service Obligations specifications have
been revised in other parts of Addendum Number 1.
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